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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

     STATE/FEDERAL AID NO: ESTP-K027(2)     CONTRACT TIME :   47  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ESTP-K027(2)

     HSIP INTERSECTION IMPROVEMENT. ROADWAY WIDENING TO

     FACILITATE ADDITIONAL TRAVEL LANES WITH NECESSARY SIGNAL,

     DRAINAGE AND ROADSIDE UPGRADES.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/27/12 to vendor JJID INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       737,125.02    119.7197% 100.0000%

   1    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       615,708.93    100.0000%  83.5284%

   2    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $       622,958.27    101.1774%  84.5119%

   3    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       658,406.27    106.9347%  89.3208%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP INTERSECTION IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    1500.00000        1500.00|    2800.00000        2800.00|    3000.00000        3000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1802.000  CY   |      13.10000       23606.20|      12.75000       22975.50|      27.55000       49645.10

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  10.000  CY   |      25.40000         254.00|      11.53000         115.30|     350.00000        3500.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  50.000  CY   |      23.10000        1155.00|      16.56000         828.00|      27.33000        1366.50

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    5000.00000        5000.00|    7700.00000        7700.00|    2500.00000        2500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                 100.000  CY   |      14.85000        1485.00|      15.72000        1572.00|      29.00000        2900.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                 122.000  CY   |      19.80000        2415.60|       1.19000         145.18|       1.00000         122.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                1520.000  LF   |       1.73000        2629.60|       1.37000        2082.40|       2.58000        3921.60

  SILT FENCE                              |                             |                             |

0090 252000                   3.000  EACH |     139.75000         419.25|     152.29000         456.87|     325.00000         975.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                  11.000  TON  |      44.00000         484.00|      52.24000         574.64|      45.23000         497.53

  STONE CHECK DAM                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 255000                  23.000  CY   |      14.60000         335.80|      14.48000         333.04|       5.00000         115.00

  SEDIMENT TRAP                           |                             |                             |

0120 268000                  25.000  TON  |      31.50000         787.50|      30.85000         771.25|      33.94000         848.50

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 302007                 680.000  CY   |      52.75000       35870.00|      52.41000       35638.80|      35.44000       24099.20

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 401645                 950.000  TON  |      83.40000       79230.00|      86.44000       82118.00|      81.06000       77007.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401648                 429.000  TON  |      74.25000       31853.25|      78.57000       33706.53|      85.64000       36739.56

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0160 401663                 859.000  TON  |      81.90000       70352.10|      77.59000       66649.81|      72.34000       62140.06

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0170 401702                 159.000  TON  |      83.40000       13260.60|      87.20000       13864.80|     115.00000       18285.00

  SUPERPAVE, HOT-MIX WEDGE                |                             |                             |

0180 612021                 311.000  LF   |      43.77000       13612.47|      44.36000       13795.96|      49.41000       15366.51

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612529                 311.000  LF   |       5.36000        1666.96|       4.00000        1244.00|       5.63000        1750.93

  PIPE VIDEO INSPECTION                   |                             |                             |

0200 617002                   1.000  EACH |     631.50000         631.50|     767.57000         767.57|     896.25000         896.25

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0210 701010                 630.000  LF   |      20.30000       12789.00|      16.61000       10464.30|      20.82000       13116.60

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0220 701011                  85.000  LF   |      27.75000        2358.75|      29.28000        2488.80|      60.34000        5128.90

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0230 705001                3078.000  SF   |       5.15000       15851.70|       4.81000       14805.18|       4.73000       14558.94

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0240 705005                 310.000  SF   |      12.00000        3720.00|       6.34000        1965.40|      10.63000        3295.30

  P. C. C. SIDEWALK, 8"                   |                             |                             |

0250 705007                 118.000  SF   |      29.00000        3422.00|      31.69000        3739.42|      36.90000        4354.20

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708050                   1.000  EACH |    1892.80000        1892.80|    2121.41000        2121.41|    2520.71000        2520.71

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0270 708051                   1.000  EACH |    2756.00000        2756.00|    2344.23000        2344.23|    3651.22000        3651.22

  DRAINAGE INLET, 34" X 24"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 708053                   1.000  EACH |    2671.20000        2671.20|    2754.70000        2754.70|    3975.41000        3975.41

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0290 708060                   1.000  EACH |     196.25000         196.25|     269.56000         269.56|     250.00000         250.00

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0300 708112                   2.000  EACH |    3210.00000        6420.00|    3077.21000        6154.42|    3392.84000        6785.68

  MANHOLE, 48" X 48"                      |                             |                             |

0310 708583                   1.000  EACH |     770.75000         770.75|     392.70000         392.70|     475.00000         475.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0320 710001                   1.000  EACH |     713.50000         713.50|     705.46000         705.46|    1750.00000        1750.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0330 710002                   2.000  EACH |     571.20000        1142.40|     747.97000        1495.94|     900.00000        1800.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0340 712020                  14.000  TON  |      46.15000         646.10|      51.86000         726.04|      65.61000         918.54

  RIPRAP, R-4                             |                             |                             |

0350 713003                  95.000  SY   |       3.70000         351.50|       5.77000         548.15|       3.85000         365.75

  GEOTEXTILES, RIPRAP                     |                             |                             |

0360 718511                   1.000  EACH |    2319.00000        2319.00|    4982.96000        4982.96|     800.00000         800.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0370 732002                 771.000  SY   |       5.00000        3855.00|       7.71000        5944.41|       5.10000        3932.10

  TOPSOIL, 6" DEPTH                       |                             |                             |

0380 734013                 771.000  SY   |       0.85000         655.35|       2.24000        1727.04|       2.56000        1973.76

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0390 734017                1541.000  SY   |       0.30000         462.30|       1.15000        1772.15|       1.10000        1695.10

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0400 735535                 245.000  SY   |       2.95000         722.75|       6.34000        1553.30|       2.78000         681.10

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0410 743000                          LUMP |   27586.49000       27586.49|    4800.00000        4800.00|    8344.51000        8344.51

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0420 743004                 240.000  EADY |      61.50000       14760.00|      65.57000       15736.80|      21.00000        5040.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0430 743006                2600.000  EADY |       0.30000         780.00|       0.13000         338.00|       0.50000        1300.00

  PLASTIC DRUMS                           |                             |                             |

0440 743007                 720.000  HOUR |      75.00000       54000.00|      75.00000       54000.00|      75.00000       54000.00

  TRAFFIC OFFICERS                        |                             |                             |

0450 743010                  50.000  EADY |     122.50000        6125.00|     103.81000        5190.50|     167.18000        8359.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0460 743024                2223.000  EADY |       4.75000       10559.25|       2.08000        4623.84|       0.82000        1822.86

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0470 743051                 800.000  HOUR |      46.66000       37328.00|      46.66000       37328.00|      46.66000       37328.00

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0480 743063                 160.000  HOUR |      67.66000       10825.60|      67.66000       10825.60|      67.66000       10825.60

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0490 744505                   1.000  EACH |     367.50000         367.50|     491.74000         491.74|     472.50000         472.50

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0500 744506                   2.000  EACH |    1965.00000        3930.00|    3190.87000        6381.74|    3066.00000        6132.00

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |

  POLYMER CONCRETE                        |                             |                             |

0510 744520                   5.000  EACH |     771.20000        3856.00|     830.50000        4152.50|     798.00000        3990.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0520 744523                   1.000  EACH |    1107.85000        1107.85|    1305.85000        1305.85|    1254.75000        1254.75

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0530 744525                   2.000  EACH |     306.60000         613.20|     437.11000         874.22|     175.00000         350.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0540 745521                 525.000  LF   |       4.63000        2430.75|       4.24000        2226.00|       4.07000        2136.75

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0550 745522                  20.000  LF   |       3.50000          70.00|       3.22000          64.40|       3.10000          62.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0560 745524                1615.000  LF   |       4.60000        7429.00|       3.28000        5297.20|       3.15000        5087.25

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0570 745535                  50.000  LF   |       2.00000         100.00|       1.09000          54.50|       1.05000          52.50

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0580 745542                 525.000  LF   |      26.00000       13650.00|      26.77000       14054.25|      25.73000       13508.25

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0590 745543                  50.000  LF   |      47.20000        2360.00|      40.98000        2049.00|      39.38000        1969.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0600 745544                1635.000  LF   |       7.54000       12327.90|       5.08000        8305.80|       4.88000        7978.80

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0610 746774                 760.000  LF   |       9.50000        7220.00|       8.69000        6604.40|       8.35000        6346.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0620 746776                   8.000  EACH |     132.25000        1058.00|     109.28000         874.24|     105.00000         840.00

  LOOP DETECTOR SPLICE                    |                             |                             |

0630 746830                   2.500  CY   |     821.50000        2053.75|     819.57000        2048.93|     420.00000        1050.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0640 746847                   4.000  EACH |    2662.50000       10650.00|    2327.59000        9310.36|    2236.50000        8946.00

  POLE BASE, TYPE 3                       |                             |                             |

0650 746850                   4.000  EACH |     703.20000        2812.80|     819.57000        3278.28|     787.50000        3150.00

  POLE BASE, TYPE 4                       |                             |                             |

0660 747506                   1.000  EACH |     931.40000         931.40|    1540.80000        1540.80|    1480.50000        1480.50

  CABINET BASE                            |                             |                             |

0670 748015                1359.000  SF   |       3.34000        4539.06|       5.46000        7420.14|       5.25000        7134.75

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0680 748019                 100.000  LF   |       4.00000         400.00|       1.09000         109.00|       1.05000         105.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0690 748530                  35.000  SF   |       6.75000         236.25|       5.46000         191.10|      10.00000         350.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0700 748548                6656.000  LF   |       1.25000        8320.00|       0.55000        3660.80|       0.53000        3527.68

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0710 748553                  13.000  EACH |       5.50000          71.50|     218.55000        2841.15|     210.00000        2730.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0720 749687                  40.000  EACH |      66.50000        2660.00|      76.49000        3059.60|     100.00000        4000.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0730 749689                   2.000  EACH |       5.00000          10.00|     191.23000         382.46|     100.00000         200.00

  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |

  GREATER THAN 6" DEPTH                   |                             |                             |

0740 749690                  53.000  SF   |      14.70000         779.10|       8.74000         463.22|       9.00000         477.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0750 758000                 179.000  SY   |      17.50000        3132.50|       9.19000        1645.01|      10.50000        1879.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 760507                2829.000  SYIN |       2.30000        6506.70|       3.06000        8656.74|       1.24000        3507.96

  PROFILE MILLING, HOT-MIX                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JJID INC                     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 762001                1982.000  LF   |       1.20000        2378.40|       1.31000        2596.42|       1.33000        2636.06

  SAW CUTTING, HOT MIX                    |                             |                             |

0780 762002                   8.000  LF   |       5.95000          47.60|      16.39000         131.12|      10.00000          80.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0790 763000                          LUMP |   61423.12000       61423.12|   22300.00000       22300.00|   20000.00000       20000.00

  INITIAL EXPENSE                         |                             |                             |

0800 763501                          LUMP |   61423.12000       61423.12|    5400.00000        5400.00|    6800.00000        6800.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       737,125.02|           $       615,708.93|           $       622,958.27

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       737,125.02|           $       615,708.93|           $       622,958.27

====================================================================================================================================

     DBE GOALS                             |                 4         %|                  4         %|                  4         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP INTERSECTION IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    2086.00000        2086.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1802.000  CY   |      22.04000       39716.08|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  10.000  CY   |      26.66000         266.60|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  50.000  CY   |      27.42000        1371.00|                             |

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    7560.00000        7560.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                 100.000  CY   |      23.62000        2362.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                 122.000  CY   |      28.12000        3430.64|                             |

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                1520.000  LF   |       2.26000        3435.20|                             |

  SILT FENCE                              |                             |                             |

0090 252000                   3.000  EACH |     200.00000         600.00|                             |

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                  11.000  TON  |      57.10000         628.10|                             |

  STONE CHECK DAM                         |                             |                             |

0110 255000                  23.000  CY   |      32.70000         752.10|                             |

  SEDIMENT TRAP                           |                             |                             |

0120 268000                  25.000  TON  |      46.26000        1156.50|                             |

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 302007                 680.000  CY   |      52.82000       35917.60|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 401645                 950.000  TON  |      75.60000       71820.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401648                 429.000  TON  |      68.60000       29429.40|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0160 401663                 859.000  TON  |      67.70000       58154.30|                             |

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401702                 159.000  TON  |      76.00000       12084.00|                             |

  SUPERPAVE, HOT-MIX WEDGE                |                             |                             |

0180 612021                 311.000  LF   |      48.32000       15027.52|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612529                 311.000  LF   |       7.20000        2239.20|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0200 617002                   1.000  EACH |     868.00000         868.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0210 701010                 630.000  LF   |      28.82000       18156.60|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0220 701011                  85.000  LF   |      34.66000        2946.10|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0230 705001                3078.000  SF   |       6.62000       20376.36|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0240 705005                 310.000  SF   |      14.82000        4594.20|                             |

  P. C. C. SIDEWALK, 8"                   |                             |                             |

0250 705007                 118.000  SF   |      27.30000        3221.40|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708050                   1.000  EACH |    2393.00000        2393.00|                             |

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0270 708051                   1.000  EACH |    2658.00000        2658.00|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0280 708053                   1.000  EACH |    3475.00000        3475.00|                             |

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0290 708060                   1.000  EACH |     735.00000         735.00|                             |

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0300 708112                   2.000  EACH |    3798.00000        7596.00|                             |

  MANHOLE, 48" X 48"                      |                             |                             |

0310 708583                   1.000  EACH |     442.00000         442.00|                             |

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0320 710001                   1.000  EACH |    1182.00000        1182.00|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0330 710002                   2.000  EACH |     878.00000        1756.00|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0340 712020                  14.000  TON  |      74.48000        1042.72|                             |

  RIPRAP, R-4                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 713003                  95.000  SY   |       5.52000         524.40|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0360 718511                   1.000  EACH |    2638.00000        2638.00|                             |

  CURB/SIDEWALK OPENING                   |                             |                             |

0370 732002                 771.000  SY   |       6.88000        5304.48|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0380 734013                 771.000  SY   |       1.22000         940.62|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0390 734017                1541.000  SY   |       1.14000        1756.74|                             |

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0400 735535                 245.000  SY   |       2.88000         705.60|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0410 743000                          LUMP |   31274.00000       31274.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0420 743004                 240.000  EADY |      67.38000       16171.20|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0430 743006                2600.000  EADY |       0.13000         338.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0440 743007                 720.000  HOUR |      75.00000       54000.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

0450 743010                  50.000  EADY |     138.00000        6900.00|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0460 743024                2223.000  EADY |       2.00000        4446.00|                             |

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0470 743051                 800.000  HOUR |      46.66000       37328.00|                             |

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0480 743063                 160.000  HOUR |      67.66000       10825.60|                             |

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0490 744505                   1.000  EACH |     473.00000         473.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0500 744506                   2.000  EACH |    3066.00000        6132.00|                             |

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |

  POLYMER CONCRETE                        |                             |                             |

0510 744520                   5.000  EACH |     798.00000        3990.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 744523                   1.000  EACH |    1255.00000        1255.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0530 744525                   2.000  EACH |     420.00000         840.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0540 745521                 525.000  LF   |       4.07000        2136.75|                             |

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0550 745522                  20.000  LF   |       3.10000          62.00|                             |

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0560 745524                1615.000  LF   |       3.15000        5087.25|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0570 745535                  50.000  LF   |       1.05000          52.50|                             |

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0580 745542                 525.000  LF   |      25.73000       13508.25|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0590 745543                  50.000  LF   |      39.38000        1969.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0600 745544                1635.000  LF   |       4.88000        7978.80|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0610 746774                 760.000  LF   |       8.35000        6346.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0620 746776                   8.000  EACH |     105.00000         840.00|                             |

  LOOP DETECTOR SPLICE                    |                             |                             |

0630 746830                   2.500  CY   |     788.00000        1970.00|                             |

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0640 746847                   4.000  EACH |    2237.00000        8948.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0650 746850                   4.000  EACH |     788.00000        3152.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0660 747506                   1.000  EACH |    1481.00000        1481.00|                             |

  CABINET BASE                            |                             |                             |

0670 748015                1359.000  SF   |       2.81000        3818.79|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : T200900804.01                COUNTIES : KENT

     LETTING DATE : 08/28/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0680 748019                 100.000  LF   |       5.25000         525.00|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0690 748530                  35.000  SF   |      26.25000         918.75|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0700 748548                6656.000  LF   |       0.44000        2928.64|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0710 748553                  13.000  EACH |     305.00000        3965.00|                             |

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0720 749687                  40.000  EACH |      73.95000        2958.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0730 749689                   2.000  EACH |     191.74000         383.48|                             |

  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |

  GREATER THAN 6" DEPTH                   |                             |                             |

0740 749690                  53.000  SF   |       8.85000         469.05|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0750 758000                 179.000  SY   |      16.25000        2908.75|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 760507                2829.000  SYIN |       1.60000        4526.40|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0770 762001                1982.000  LF   |       1.68000        3329.76|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0780 762002                   8.000  LF   |      10.98000          87.84|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0790 763000                          LUMP |   23600.00000       23600.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0800 763501                          LUMP |    9134.00000        9134.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       658,406.27|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       658,406.27|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 4         %|                            %|                            %

====================================================================================================================================


